REQUEST FOR QUOTATION

Supplier Name: .........oooovviiinieennni e

GOODS X

iThemba .

APRPC Somerset West
RF L«.‘vﬁ;‘*‘& FLE‘ - 7129
National Research | Laboratory for Accelerator South Africa
Foundation | Based Sciences Tel: 021 843 1000
Fax: 021 843 3525
Int. Code: +27

Email: scm@tlabs.ac.za

http://lwww.tlabs.ac.za

SERVICE X

RFQ Number:

iLABS/RFQ 2026/27:161

Description of Services/ Goods:

Appointment of a panel of two or more electrical contractors for the
preventative, corrective, emergency and statutory maintenance of
the Medium Voltage (11 kV) and Low Voltage (400 V) electrical
distribution infrastructure at iThemba LABS for a period of three (3)
years with CIDB Grading of 2 EP or Higher.

Date Issued: 21 August 2026
Closing Date: 9 September 2026
Closing Time: 11:00 am

Delivery Address:

iThemba LABS, ATT: SCM Department, Old Faure Road, Faure,
7131

Submit RFQ to:

scm@tlabs.ac.za (submit via email only)

Date Goods or Service Required:

As soon as possible

For More Information (Technical):

Bonga Mpongwana (b.mpongwana@ilabs.nrf.ac.za)

For More Information (Supply Chain Management):

Lusindiso Buje (scm@tlabs.ac.za)

THE FOLLOWING CONDITIONS WILL APPLY:

. Where quotations/proposals are R 2 000.00 or more, the preferential Procurement System

Applicable is 80/20

. Price(s) quoted must be valid for at least sixty (60) days from closing date of the RFQ.
Price(s) quoted must be firm and must be inclusive of VAT.
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PAYMENT CONDITIONS:

e Payment terms are 30 days from date of invoice received date
o As schedule 3A public entity: Payments terms are 30 days from date of invoices
(should you be awarded).
o Should your conditions differ i.e. shorter payment terms, your organisation will
be requested to submit a Payment Guarantee to mitigate all risks.
o Or shorter payment of 7/14days from delivery date mutually agreed between
both parties, at the time of submitting your pricing proposal.
o A firm delivery period must be indicated.
o Late proposals/quotations / bids will be not be accepted.
o Submit your B - BBEE Certificate as accredited with SANAS or Sworn affidavit if you are
claiming for specific goals.
o Bidder / service provider / supplier that fails to provide mandatory RFQ requirements may
be disqualified.
o Changes made by the / service provider/supplier to the RFQ template and its terms and
conditions will not be considered after the closing date and time
o Provide CSD Summary Report (www.csd.gov.za )
o The attached forms to be completed by the Bidder (where applicable):
o SBD 4 - Bidder disclose
o SBD 6.1 - Preference Points Claim (South African Companies Only)
o This request for formal quotation is subject to the Preferential Procurement Policy Framework Act
(PPPFA) and The Preferential Procurement Regulations, 2022, The General Conditions of
Contract (GCC and, if applicable, any other special Conditions of Contract.

o Only those tenderers / service providers who are registered with the CIDB, or are capable of
being so prior to the evaluation of submission, in a contractor grading designation equal to or
higher than a contractor grading designation determined in accordance with the sum tendered, or
a value determined in accordance with Regulation 25 (1B) or 25(7A) of the Construction
Industrial Development Regulations, for a 2 EP or higher class of construction work, are eligible
to have their tenders evaluated.

o Joint ventures are eligible to submit tenders provided that:

1. Every member of the joint venture is registered with the CIDB;

2. The lead partner has a contractor grading designation in the 2 EP or higher class of
construction work; or not lower than one level below the required grading designation in
the class of works construction works under considerations and possess the required
recognition status.

3. The combined contractor grading designation calculated in accordance with the
Construction Development Regulations is equal to or higher than a contract grading
designation determined in accordance with sum tendered for a 2EP or higher class of
construction work or a value determined in accordance with Regulation 25 (1B) or
25(7A) of the Construction Industry Development Regulations.

REGISTRATION ON THE CENTRAL SUPPLIER DATABASE (CSD):

The bidder must be on the National Treasury’s Central Supplier Database in order to do business with
the NRF and for the NRF to award a bid and sign the subsequent contract. Registration on the CSD
(www.csd.gov.za) is compulsory and bids from unregistered bidders are not considered.

National Treasury Contact Details: +27 (0) 12 406 9222 or email csd.support@treasury.gov.za
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SCHEDULE 1 - SPECIFICATION

Introduction to the NRF

The National Research Foundation (“NRF”) is a juristic person established in terms of the National
Research Foundation Act, Act 23 of 1998, and a Schedule 3A Public Entity in terms of the Public Finance
Management Act. The NRF is the government's national agency responsible for promoting and
supporting research and human capital development through funding researchers, provision of the
National Research Platforms, and science outreach platforms/programs to the broader community. The
NRF provides these services in all fields of science and technology, including natural science,
engineering, social science, and humanities.

The NRF is a schedule 3A entity under the PFMA (Act 29 of 1999), which is required to plan and report
on its activities and organizational performance, and which is to be audited by the AGSA on an annual
basis. As part of the AGSA audit requirements, the NRF has to collect / document and store details, data
and/or information of all persons and activities that form part of its performance record as proof thereof.
In terms of this requirement, all persons making use of NRF facilities, platforms, equipment, tools etc., for
research and related purposes are required to provide their personal details/data/information as per the
template below or other similarly appropriate format. By completing your information in the
template/register/record below and appending your signature thereto, you confirm your consent, in line
with the Protection of Personal Information Act 4 of 2013, whereby the NRF and any of its business units
may process (collect, receive, record, organize, collate, share, store, update, modify, retrieve, alter,
consult, use, disseminate, distribute, merge, link, erase or destroy) the personal information you provide
within and amongst its business units/functions for the purpose of fuffilling its statutory mandate, public
accountability and other regulatory/legal requirements.

Introduction to the Business Unit responsible for this RFQ

iThemba LABS (Laboratory for Accelerator-Based Sciences) is a multi-disciplinary research laboratory
based at two sites in the Western Cape and Gauteng respectively, these provide facilities for:

e Basic and applied nuclear physics research using particle beams
o Research Radiation Biophysics

o The supply of accelerator-produced radioactive isotopes for nuclear medicine and research

Evaluation Process

o Evaluation of proposals:

All proposals will be evaluated by Supply Chain Management for administrative compliance,
functionality, price and B-BBEE. Based on the results of the evaluation process and upon
successful negotiations, iThemba LABS will approve the awarding of the contract to the
successful bidder.

o Preference points system:

The 80/20 preference point system will be used where 80 points will be dedicated to price and 20
points to B-BBEE status. “If all bids received are more than R 1 000 000.00, this request is

automatically cancelled”.
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Subject to section 2(1)(f) of the PPPFA, the contract will be awarded to the tenderer scoring the
highest points.

No price quotations or competitive bids shall be awarded to business or persons who are not tax
complaint.
o CSD and tax complaint status PIN are the approved methods of verifying the tax

compliance status of a bidder.

Name of Supplier:

Valid Compliant Tax pin:

Address of Supplier:

Contact Person:

Contact Tel:

Email Address:

CSD Supplier Number: MAAA. .

Lead Time for delivery

Currency: ZAR

Payment terms: 30 days from date of receipt of invoice
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Administrative Compliance Returnable Documents Submitted
(M - Mandatory); (O - Optional)
Bidders Disclosure (SBD 4), signed and completed. M g Lis
Preference Points Claimed (SBD 6.1), signed and completed with BBBEE 0 U Yes
certificate or sworn affidavit (applicable for local bidders). O No
(M - Mandatory); (O - Optional) Submitted
Pricing completed (or submit an official/formal quotation) M g Lis
IF THE SUPPLIER DOES NOT SUBMIT ANY OF THE FOLLOWING DOCUMENTS WILL BE
DISQUALIFIED
Valid CIDB certificate — Grade 2 EP or Higher M U Yes
Bidders must be registered as contractors at ECA (Electrical Contractors
Association) or ECB (Electrical Contractors Board) or the Department of M U Yes
Employment and Labour. A valid copy of the relevant certificate must be O No
attached to the RFQ document.
Valid Letter of Good Standing issued by Compensation Commissioner OR Q Yes
COIDA certificate. M QNo
Provide a current company profile confirming that the company complies with
the scope of work. The profile must highlight the core activities and expertise of Q Yes
the contractor servicing and maintenance of MV Oil, type Switchgear, | M
Underground Cables, Protecting equipment, Transformers or any other MV/LV I No
electrical equipment.
Submission of a minimum of three (3) Completion Certificates for successfully
completed projects of similar size, nature, scope and complexity within the last
five (5) years. Each project must demonstrate relevant experience in the
maintenance and servicing of MV/LV electrical distribution infrastructure,
including MV oil-type switchgear/circuit breakers, underground cables, M U Yes
protection equipment, transformers and associated MV/LV electrical equipment. Q No
Each Completion Certificate must be accompanied by a corresponding Client
Reference Letter, clearly indicating the project scope, contract value,
duration, completion date and client contact details (contact person,
telephone number and email address) for verification purposes.
Submission of Curriculum Vitae (CVs) confirming the qualifications,
registrations, competencies and relevant experience of suitably qualified
Installation Electrician(s) or Master Installation Electrician(s), each with a M U Yes
valid Electrical Trade Test Certificate, relevant Wireman’s Q No
Licence/Certificate of Compliance (COC) authorisation and not less than five
(5) years of relevant experience.
Provide certificates of at least 2 ORHVS (Operating Regulations for HV/MV 0 Yes
Systems) authorized persons trained by ESETA (Energy Sector Education and | M
Training Authority) accredited training institution. 1 No
Provide a program and a method statement indicating how the work will be Q Yes
executed and indicating the required resources, tools and equipment. M Q No
Submission of Sub-Contractor details if applicable. M Q Yes

U No
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SPECIFICATIONS:

1.1. LOCATION AND DESCRIPTION
The work included under this contract shall be undertaken within the boundaries of the iThemba
LABS located in Faure, Cape Town, Western Cape, and shall cover all areas served by the MV
and LV electrical distribution network.

1.2. EXTENT OF CONTRACT
This contract includes three (3) separate Sections of Works, i.e.:
Section A of the Works: MV Reticulation
Section B of the Works: LV Reticulation
Section C of the Works: Electrical Protection and Testing

1.3. ADJUDICATION AND AWARD OF RFQ
The Works are divided into three (3) sections for the purpose of defining the scope of services.
These sections are interrelated and form part of a single integrated electrical maintenance
service. Accordingly, iThemba LABS intends to establish a panel of two (2) suitably qualified and
experienced service providers who collectively demonstrate the technical capability, resources,
capacity, and experience to execute the full scope of work across all three (3) sections.
The appointed service providers may be utilized on an as-and-when-required basis, subject to the
requirements of iThemba LABS and the applicable procurement procedures. Partial bids for
individual sections will not be considered. Each bidder must demonstrate the capability and
capacity to execute the full scope of work across all three (3) sections.

1.4. EQUIPMENT AND MATERIALS SUPPLIED BY iTHEMBA LABS
The appointed Contractors shall be responsible for the supply, delivery, installation, testing,
commissioning, repair, and replacement of equipment, materials, and components as specified in
the Bills of Quantities and the Scope of Work. However, iThemba LABS reserves the right to issue
certain materials, spare parts, or equipment from its existing stores for installation by the
Contractor where such items are available. In such instances, the Contractor shall be
compensated for Labour only, in accordance with the tendered rates. All Labour rates submitted
shall be deemed to include all associated handling, transportation, storage, installation, testing,
commissioning, and incidental costs related to Employer-supplied materials.

1.5. SUPPLY VOLTAGES

The electrical distribution network at iThemba LABS operates at a nominal supply voltage of 11
kV MV and 400/230V LV, at a frequency of 50 Hz. All equipment, materials, components, and
services provided under this contract shall be suitable for operation under these supply conditions
and shall comply with the applicable SANS standards and manufacturer specifications. The

Contractor shall verify and maintain the correct phase rotation throughout the electrical distribution
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network during all maintenance, testing, repair, and commissioning activities to ensure the safe
and reliable operation of the electrical infrastructure.

1.6. PROGRAMME
The maintenance program for major planned works during the contract period shall be jointly
agreed upon by iThemba LABS and the Contractor prior to the commencement of the services.
The Contractor shall develop and maintain a detailed maintenance schedule that aligns with the
operational requirements, planned shutdowns, and critical research activities of the facility.
The maximum response time for routine maintenance work instructions shall be two (2) working
days from the date of notification by iThemba LABS.
The maximum response time for emergency work instructions shall be two (2) hours, with the
Contractor required to mobilize suitably qualified personnel and the necessary equipment to
attend to the fault and restore the electrical network as safely and efficiently as possible.
iThemba LABS will clearly communicate the priority and nature of each work instruction. Failure
by the Contractor to respond within the stipulated response times may constitute a breach of
contract, and the Contractor may be held liable for any additional costs, losses, or damages
directly attributable to the delayed response, in accordance with the terms and conditions of the
contract. Additionally, repeated failure to meet the prescribed response times may result in the
application of contractual performance penalties or other remedies available to iThemba LABS.

1.7. REGISTRATION OF CONTRACTOR
The Tenderer shall be a registered Electrical Contractor with the Department of Employment and
Labour and be a member in good standing of the Electrical Contractors' Association of South
Africa (ECA(SA)) or an equivalent recognized industry body.
The Tenderer shall be registered with the Construction Industry Development Board (CIDB) and
possess a minimum contractor grading of 2EP or higher. Documentary proof of the CIDB grading
shall be submitted with the tender.
Should the value or complexity of any work instruction exceed the Contractor's registered CIDB
grading during the contract period, iThemba LABS reserves the right to require the Contractor to
obtain an appropriate higher CIDB grading before undertaking such work or to make alternative
arrangements in accordance with its procurement policies and applicable legislation.

1.8. SITE STAFF
The Contractor shall appoint a competent Site Supervisor who shall be present on site whenever
maintenance activities are being carried out under this contract. The Site Supervisor shall be
suitably qualified and experienced in MV/LV electrical maintenance and shall ensure that all work
is executed safely, efficiently, and in accordance with the Occupational Health and Safety Act,
1993 (Act No. 85 of 1993), applicable regulations, relevant SANS standards, and the safety,

security, and operational procedures of iThemba LABS. The Site Supervisor shall also be
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responsible for coordinating the works, supervising personnel, ensuring compliance with quality
assurance requirements, and maintaining effective communication with the Employer's
representative.
The Contractor shall employ, or have under his permanent control, a registered Installation
Electrician (IE) or Master Installation Electrician (MIE) in terms of the Electrical Installation
Regulations. The Installation Electrician shall be responsible for the inspection, testing,
certification, and issuing of Certificates of Compliance (CoCs) where required and shall ensure
that all electrical installation work complies with applicable statutory and regulatory requirements.
Where MV switching, protection testing, or commissioning activities are undertaken, the
Contractor shall also ensure that suitably qualified and authorized personnel are available to
perform such specialized work in accordance with industry standards and iThemba LABS'
operating procedures.

1.9. SITE FACILITIES
Where required, the Contractor shall liaise with iThemba LABS to obtain approval for the location
of any temporary site office, storage area, workshop, or laydown area required for the execution of
the Works. The allocation of such facilities shall be subject to the availability of suitable space and
the operational, security, and safety requirements of iThemba LABS. Unless otherwise agreed in
writing, the Contractor shall be responsible for all costs associated with the establishment,
operation, maintenance, and removal of the temporary facilities, including the provision of
electricity, water, telecommunications, internet services, security, housekeeping, and any other
utilities or services required for the duration of the contract.

1.10. RE-MEASUREMENT
All quantities included in the Bills of Quantities are provisional and are provided solely for the
purpose of tender evaluation. The actual quantities of work executed during the contract period
will depend on the maintenance requirements identified by iThemba LABS and the individual work
instructions issued. The Employer does not guarantee the quantities indicated, and payment shall
be based on the actual work completed and measured in accordance with the applicable contract
rates and approved work instructions.

1.11.  COST PRICE ADJUSTMENT
All rates submitted in this tender shall be fixed and firm for a period of twelve (12) months from the
date of contract award.
Upon expiry of the initial twelve (12)-month period, the Contractor may request an adjustment to
the tendered rates to account for increases in Labour and material costs. Any proposed
adjustment shall be supported by verifiable documentary evidence, including supplier quotations,
price indices, or other substantiating documentation acceptable to iThemba LABS. The adjusted

rates shall be subject to review and approval by iThemba LABS, which reserves the right to
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negotiate the proposed rate adjustment. No rate adjustment shall be implemented without the
Employer's prior written approval.

1.12. CLEARANCE WITH OTHER SERVICES
Where applicable, the Contractor shall be responsible for obtaining all available drawings,
records, and information relating to existing underground services from iThemba LABS before
commencing any excavation, trenching, or construction activities. The Contractor shall verify the
location of all existing underground utilities, including electrical cables, communication cables,
water pipelines, sewer lines, fibre-optic networks, and other buried services, to prevent damage
during the execution of the Works. Where necessary, suitable cable and utility locating equipment
shall be used to accurately identify the position of underground services prior to excavation.
Any excavation, trenching, or reinstatement works shall only commence after obtaining the
necessary approvals from iThemba LABS and complying with the applicable Permit-to-Work
requirements. Where existing roads, walkways, paving, concrete surfaces, landscaping, or other
site infrastructure are disturbed during the execution of the Works, the Contractor shall restore the
affected areas to their original condition, or better, to the satisfaction of iThemba LABS. The
Contractor shall be solely responsible for any damage caused to existing infrastructure resulting
from negligence or failure to verify the location of underground services before commencing work.

1.13.  MONITORING WORKS
The Works undertaken by the Contractor shall be monitored and supervised by authorized
personnel from the General and Technical Service department of iThemba LABS. The Employer's
Representative will monitor the Contractor's performance to ensure that all work is executed in
accordance with the contract specifications, applicable statutory requirements, relevant SANS
standards, approved maintenance procedures, and the operational, safety, and quality
requirements of iThemba LABS.

1.14.  WEEKENDS AND PUBLIC HOLIDAYS
No work shall be carried out outside the normal working hours of iThemba LABS, including
weekends and public holidays, unless prior written approval has been obtained from the
Employer's Representative. Where operational requirements, planned shutdowns, critical
maintenance activities, or emergency repairs necessitate work outside normal working hours, the
Contractor shall ensure that suitably qualified personnel are available to undertake such work. All
after-hours work shall be coordinated with the relevant iThemba LABS the General and Technical
Service personnel and shall comply with the applicable Permit-to-Work (PTW), Lock-Out/Tag-Out

(LOTO), safety, security, and access control procedures.
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1.15. HEALTH AND SAFETY
The Contractor and any approved subcontractors shall comply with the Occupational Health and
Safety Act, 1993, as amended, and all applicable regulations, including but not limited to the
Electrical Installation Regulations, General Machinery Regulations, and any other legislation
relevant to the execution of the Works. Where construction activities are undertaken, the
Contractor shall also comply with the applicable Construction Regulations, 2014, as amended.
Prior to commencing any work, the Contractor shall prepare and submit a comprehensive Health
and Safety Plan (HSP), together with the required risk assessments, safe work procedures, and
method statements, for approval by iThemba LABS. No work shall commence until the HSP has
been reviewed and accepted by the Employer's Representative. The Contractor shall ensure that
the Health and Safety Plan is implemented and maintained throughout the duration of the
contract.
The Contractor shall ensure that all personnel deployed to site are medically fit to perform their
assigned duties and shall provide valid Certificates of Fitness issued by an Occupational Health
Practitioner where required. In addition, all personnel shall comply with the health, safety, security,
and access control requirements of iThemba LABS, including site induction training and any
specialized training required for access to restricted or controlled areas.

1.16. DAMAGE TO STRUCTURES
The Contractor shall be responsible for any loss of, or damage to, the property, buildings,
electrical infrastructure, equipment, utilities, or other assets of iThemba LABS resulting from the
actions or negligence of the Contractor, its employees, agents, or subcontractors during the
execution of the Works. The Contractor shall promptly repair, replace, or reinstate any damaged
property or equipment at its own cost and to the satisfaction of the Employer's Representative. All
remedial work shall be carried out in accordance with applicable standards, manufacturer
specifications, and the operational, safety, and quality requirements of iThemba LABS.

1.17. SAFETY PROCEDURES
The Contractor shall not commence work on any part of the MV or LV electrical distribution
network until the affected equipment or circuit has been safely isolated, tested for dead, earthed
where applicable, and declared safe for work in accordance with the Occupational Health and
Safety Act, 1993 (Act No. 85 of 1993), applicable regulations, and the iThemba LABS PTW and
Lock-Out/Tag-Out (LOTO) procedures. All work shall be carried out under the continuous
supervision of a competent and authorized person.
Prior to commencing any work requiring isolation of the electrical network, the Contractor shall
obtain a written PTW from the authorized representative of iThemba LABS. The Permit-to-Work
shall remain valid only for the duration and scope of the authorized work. Upon completion of the

work, the Contractor shall inspect the work area, remove all tools and temporary earths where

Page 10 of 24



applicable, confirm that the installation is safe for re-energization, and formally hand back the
completed Permit-to-Work to the authorized iThemba LABS representative before any equipment
or network is returned to service.
The Contractor shall provide and use all necessary personal protective equipment (PPE),
insulated tools, portable earthing equipment, voltage detectors, barriers, warning signage, and
any other safety equipment required for the safe execution of the Works. No work shall
commence unless the appropriate safety equipment is available, in good working condition, and
used in accordance with statutory requirements, relevant SANS standards, and the safety
procedures of iThemba LABS.
1.18.  STANDARDS AND CODES OF PRACTICE
All work performed under this Contract shall comply with the latest editions and any amendments
of the applicable South African legislation, regulations, standards, and codes of practice. These
include, but are not limited to:
e Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) and all applicable
regulations, including the Electrical Installation Regulations and General Machinery

Regulations;
o  SANS 10142-1 — The Wiring of Premises (Low-Voltage Installations);
e  SANS 10142-2 - The Wiring of Premises — Medium-Voltage Installations.
e  SANS 1029 - Inspection and Testing of Electrical Installations;
e Applicable NRS Specifications relating to MV/LV electrical distribution systems;

e Relevant SANS standards governing MV switchgear, transformers, underground cables,

protection systems, earthing, electrical testing, and external lighting installations;

e The Engineering Council of South Africa (ECSA) and Electrical Contractors' Association

of South Africa (ECA(SA)) codes of professional practice, where applicable;
e Manufacturer installation, operation, testing, and maintenance recommendations; and

o The safety, security, operational procedures, and engineering standards of iThemba
LABS.

All equipment, materials, spare parts, and components supplied and installed under this
Contract shall be new, of high quality, fit for purpose, and compliant with the applicable
SANS, IEC, and NRS standards. Where products are subject to certification, preference shall

be given to products bearing the applicable SABS Mark of Approval or equivalent recognized
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certification. Subject to compliance with the technical specifications, quality requirements, and
procurement legislation, preference may be given to equipment and materials manufactured

or assembled in South Africa.

1.19.  APPROVAL OF DRAWINGS
All drawings, circuit diagrams, schematic diagrams, protection settings, test reports, as-built
drawings, and any other technical documentation prepared by or on behalf of the Contractor
for submission to iThemba LABS shall be thoroughly reviewed, verified, and approved by the
Contractor's authorized representative prior to submission. The Contractor shall ensure that
all documentation is accurate, complete, and reflects the actual installation or work
performed. Where modifications to the electrical network are undertaken, the Contractor shall
provide updated as-built drawings and associated documentation to the satisfaction of

iThemba LABS before the relevant works are deemed complete.

1.20. OPERATING, MAINTENANCE AND SERVICING PROCEDURES

The Contractor shall provide the authorized representative(s) of iThemba LABS with the
necessary training and technical guidance on the operation, maintenance, inspection, testing,
and servicing of any new or refurbished equipment installed under this Contract. The
Contractor shall also provide comprehensive operation and maintenance manuals, test
certificates, commissioning records, manufacturer's documentation, and any other relevant
technical information, and shall ensure that the Employer's representatives fully understand

the operation, maintenance requirements, and limitations of the equipment before handover.
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Pricing Schedule:

General Items

DESCRIPTION MATERIAL LABOUR
[TEM UNIT QrY  (Rate Total Rate Total
1  |Daywork Rates
1.1 |Labour: Normal Time
1.1.1  [Supervisor/ Foremen Hour 1 IR R R R
1.1.2  |Qualified Electrician Hour 1 R R R R
1.1.3  |Electrician Assistant Hour 1 IR R R R
1.1.4  |General worker /Labourer Hour 1 |R R R R
1.2 |Labour: Normal Overtime
1.2.1 |Supervisor/ Foremen Hour 1 IR R R R
1.2.2 |Qualified Electrician Hour 1 IR R R R
123 |Electrician Assistant Hour 1 R R R R
1.2.4 |General worker /Labourer Hour 1 |R R R R
1.3 |Labour: Sundays and Public Holidays
1.3.1 [Supervisor/ Foremen Hour 1 IR R R R
132 |Qualified Electrician Hour 1 R R R R
1.3.3  |[Electrician Assistant Hour 1 IR R R R
1.3.4 |General worker /Labourer Hour 1 R R R R
1.4  |Transport
1.4.1 |Bakkie or Sedan km 1 |R R R R
142 |Trailer km 1 |R R R R
143 |3TonTruck km 1 IR R R R
1.4.4 |5Ton Crane Truck km 1 IR R R R
145 |Cherry Picker km 1 IR R R R
2 |Other Charges
2.1 |Electrical installation inspection, testing and verification for COC Sum 1 IR R R R
2.2 |Issuing of Certificate of Compliance (COC) following satisfactory Sum 1 IR R R R
2.3 |Re-inspection and re-testing following rectification of identified Sum 1 IR R R R
2.4 |Re-inspection and re-testing following rectification of identified Sum 1 IR R R R
2.5  |Safety, Health, Environment and Quality File Sum 1 |R R R R
2.6 |Mark up percentage on materials No. 1 R R R R
2.7 |Callout fee No. 1 |R R R R
Total Carried Forward To Summary (General Items) R
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SECTION A OF THE WORKS: MV RETICULATION

DESCRIPTION MATERIAL LABOUR
ITEM UNIT Qry Rate Total Rate Total
SECTION A OF THE WORKS: MV RETICULATION
1. EQUIPMENT - MV OIL-FILLED SWITCH-GEAR, CB AND FUSES
1.1 YORKSHIRE SO-Hi Oil-filled circuit breakers (OCBs) 1 R R R R R
1.2 YORKSHIRE OSA Oil-filled isolators 1 R R R R R
1.3 REYROLLE PARSONS Oil-filled circuit breakers, Type: LMT2 1 R R R R R
1.4 REYROLLE PARSONS Oil-filled circuit breakers 1 R R R R R
1.5 Oil-filled bus couplers 1 R R R R R
1.6 N.E.I REYROLLE Oil-filled circuit breakers 1 R R R R R
1.7 ACTOM MV Switchgear
1.8 630A Qil Circuit Breaker (OCB) 1 R R R R R
1.9 250 Air Circuit Breaker(ACB) 1 R R R R R
1.10 |800A Air Circuit Breaker(ACB) 1 R R R R R
1.11 1000A Air Circuit Breaker(ACB) 1 R R R R R
1.12 1600A Air Circuit Breaker(ACB) 1 R R R R R
1.13 |32 AFuses 1 R R R R R
1.14 |45AFuses 1 R R R R R
1.15 |[80A Fusea 1 R R R R R
1.16 90 A Fuses 1 R R R R R
1.17 100 A Fuses 1 R R R R R
1.18 200A Fuses 1 R R R R R
1.19 400A Fuses 1 R R R R R
1.20 [500A Fuses 1 R R R R R
1.21 1600A Fuses 1 R R R R R
1.22  |800 A Fuses 1 R R R R R
1.23  [500A Fuses 1 R R R R R
2 UNDERGROUND CABLES
21 Trenching by Hand for cable, 400mmwide x 1000mm deep,
including backfilling and compaction, removal of rubble and re-
2.1.1 Earth m R R R R R
2.1.2 |Soft Rock m R R R R R
2.1.3 |Hard Rock m R R R R R
Trenching by Machine for cable, 400mmwide x 1000mm deep,
2.2 including backfilling and compaction, removal of rubble and re-
instatement:
2.2.1 Earth m R R R R R
2.2.2 |Soft Rock m R R R R R
2.2.3 |Hard Rock m R R R R R
Breaking up of surface by hand, 400mm wide, for trenching
2.3 including backfilling, compaction and re-instatement of the same
surface
2.3.1 |[Tar m R R R R R
2.3.2 |Concrete m R R R R R
2.3.3 [Paving m R R R R R
2.3.4 |Grass m R R R R R
2.4 1m High orange and yellow barricade safety netting on trench rout m
2.5 Locate existing sleeve ends. No R R R R R
2.6 PVC sleeves laid in trench measured elsewhere:
2.6.1 160mm @ No R R R R R
2.6.2 110mm @ No R R R R R
2.7 Seal PVC sleeve end after installation of cable:
2.7.1 |160mm @ No R R R R R
2.7.2 |110mm @ No R R R R R
2.8 Disposal of surplus or insuitable material from trenches including m? R R R R R
2.9 11 kV 3 Core Underground cable
2.9.1 185 mm? CU 3-Core PILCSWA m R R R R R
2.9.2 120 mm? CU 3-Core PILCSWA m R R R R R
2.9.3 |740 mm? Aluminium Single-Core Medium Voltage Power Cable m R R R R R
2.10 |Indoor and outdoor termination
2.10.1 (185 mm? CU 3-Core PILCSWA m R R R R R
2.10.2 (120 mm? CU 3-Core PILCSWA m R R R R R
2.10.3 |740 mm? Aluminium Single-Core Medium Voltage Power Cable m R R R R R
Pressure test MV cable and provide iThemba LABS GTS
2.11 Department with test certificate No R R R R R
2.12 Locate fault on MV cable. No. R R R R R
Servicing and maintenance of MV Switch gears located at three
2.14  |(3) different substations.Provide detailed report and test, Each R R R R R
2.15 |Servicing and maintenance of 11kV Bus Coupler. Each R R R R R
Supply Regen insulation Oil and remove old oil from equipment
2.16 |and take it off-site for disposal. Litre
2.17  |Other (Specify) No. R R R R R
Total Carried Forward To Summary (Section A) R
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SECTION B OF THE WORKS: LV RETICULATION

DESCRIPTION MATERIAL LABOUR
ITEM UNIT Qry Rate Total Rate Total
SECTION B OF THE WORKS: LV RETICULATION
1. LV EQUIPMENT
1.1 Main LV switchboards (MSBs) 1 R R R R R
1.2 Main Distribution Boards (MDBs) 1 R R R R R
1.3 Sub-distribution boards (SDBs) 1 R R R R R
1.4 Busbar trunking systems 1 R R R R R
1.5 Bus couplers and busbars 1 R R R R R
1.6 Changeover switches (Manual & Automatic) 1 R R R R R
1.7 50A Fuses 1 R R R R R
1.8 80A 1 R R R R R
1.9 90 A Fuses 1 R R R R R
1.10 |100 A Fuses 1 R R R R R
1.11 |200A Fuses 1 R R R R R
1.12 250 A Fuses 1 R R R R R
1.13 400A Fuses 1 R R R R R
1.14 500A Fuses 1 R R R R R
1.15 800A Fuses 1 R R R R R
1.16 1600A Air Circuit Breaker(ACB) 1 R R R R R
2 UNDERGROUND CABLES
Trenching by hand for cable, 400mmwide x 1000mm deep, including
21 backfilling and compaction, removal of rubble and re-instatement:
2.1.1 |Earth m R R R R R
2.1.2 |Soft Rock m R R R R R
2.1.3 |Hard Rock m R R R R R
Trenching by Machine for cable, 400mmwide x 1000mm deep, including
22 backfilling and compaction, removal of rubble and re-instatement:
2.2.1 Earth m R R R R R
2.2.2 |Soft Rock m R R R R R
2.2.3 |Hard Rock m R R R R R
Breaking up of surface by hand, 400mm wide, for trenching including
2.3 backfilling, compaction and re-instatement of the same surface
2.3.1 |[Tar m R R R R R
2.3.2 Concrete m R R R R R
2.3.3 Paving m R R R R R
2.3.4 Grass m R R R R R
2.4 1m High orange and yellow barricade safety netting on trench route m
2.5 Locate existing sleeve ends. No R R R R R
2.6 PVC sleeves laid in trench measured elsewhere:
2.6.1 |160mm @ No R R R R R
2.6.2 |110mm @ No R R R R R
2.7 Seal PVC sleeve end after installation of cable:
2.7.1 160mm @ No R R R R R
2.7.2 110mm @ No R R R R R
Disposal of surplus or insuitable material from trenches including m?
2.8 haulage up to 30km from site. R R R R R
2.9 400V Underground cable
2.9.1 |1,5mm? CU 4-Core PILCSWA m R R R R R
2.9.2 |4 mm? CU 4-Core PILCSWA m R R R R R
2.9.3 |6 mm? CU 4-Core PILCSWA m R R R R R
2.9.4 |16 mm? CU 4-Core PILCSWA m R R R R R
2.9.5 |25 mm? CU 4-Core PILCSWA m R R R R R
2.9.6 |35 mm? CU 4-Core PILCSWA m R R R R R
2.9.7 95 mm? CU 4-Core PILCSWA m R R R R R
2.9.8 120 mm? CU 4-Core PILCSWA m R R R R R
2.9.9 120 mm? Copper Single-Core PVC Insulated Power Cable m R R R R R
2.9.10 |120 mm? CU 3-Core PILCSWA m R R R R R
2.9.11 [150 mm? CU 4-Core PILCSWA m R R R R R
2.9.12 (185 mm? CU 4-Core PILCSWA m R R R R R
2.9.13 [185 mm? 4-Core Aluminium m R R R R R
2.9.14 [240 mm? CU 4-Core PILCSWA m R R R R R
2.9.15 |600 mm?2 Single-Core Aluminium m R R R R R
2.9.16 |740 mm? Aluminium Single-Core Medium Voltage Power Cable m R R R R R
2.9.3 740 mm? Aluminium Single-Core Medium Voltage Power Cable m R R R R R
2.10 Indoor and outdoor termination
2.10.1 |185 mm? CU 3-Core PILCSWA m R R R R R
2.10.2 |120 mm? CU 3-Core PILCSWA m R R R R R
2.10.3 |740 mm? Aluminium Single-Core Medium Voltage Power Cable R R R R R
Pressure test LV cable and provide iThemba LABS GTS Department with
2.11 [test certificate No R R R R R
2.12 Locate fault on LV cable. No. R R R R R
Servicing and maintenance of LV Switch gears located at three (3)
2.14 different substations.Provide detailed report and test, Each R R R R R
2.15 Servicing and maintenance of 400V Bus Coupler. Each R R R R R
Supply Regen insulation Oil and remove old oil from equipment and take
2.16 it off-site for disposal. Per Litre
2.17 Other (Specify) each R R R R R
Total Carried Forward To Summary (Section B) R
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SECTION C OF THE WORKS: ELECTRICAL PROTECTION

DESCRIPTION MATERIAL LABOUR
ITEM UNIT Qry Rate Total Rate Total
SECTION C OF THE WORKS: ELECTRICAL PROTECTION

1. Circuit Breaker Testing:

1.1 Circuit Breaker Mechanical Test: Per Switch Panel 1 R R R R R

1.2 Circuit Breaker Electrical Test: Per Switch Panel 1 R R R R R

1 R R R R R
2 Current Transformer : (All tests per core)

2.1 Verify ratios 1 R R R R R

2.2 Record mag curve 1 R R R R R

2.3 Verify polarity 1 R R R R R

2.4 Measure Insulation Resistance 1 R R R R R

2.5 Measure Loop Resistance 1 R R R R R

3 Voltage Transfomer (All tests per core):

3.1 Verify ratios 1 R R R R R

3.2 Record mag curve 1 R R R R R

3.3 Verify polarity 1 R R R R R

3.4 Measure Insulation Resistance 1 R R R R R

3.5 Measure Loop Resistance 1 R R R R R

a4 Routine Checks

4.1 Substations Annual Maintenance &Checks (rate per substation). 1 R R R R R

5 Protection Relays Testings (Rate per relay)

5.1 Test Overcurrent and Earth Fault Relay Function: 1 R R R R R
5.1.1 |Electro Mechanical Relay. 1 R R R R R
5.1.2 |Numerical Relay 1 R R R R R

5.2 Test Directional Overcurrent and Earth Fault Relay Function:

5.2.1 |Electro Mechanical Relay. 1 R R R R R
5.2.2 |Numerical Relay 1 R R R R R

5.3 Test Sensitive Earth Fault Relay Function 1 R R R R R

5.4 Test Breaker Fail Function 1 R R R R R

5.5 Test Feeder Differential Protection (Pilot Wire):

5.5.1 Using primary injection test 1 R R R R R
5.5.2 Using secondary injection test 1 R R R R R
6 Busbar Protection / ARC Protection

6.1 Per ARC Sensor 1 R R R R R

6.2 Per Master Relay, Light & Current 1 R R R R R

6.3 Per Master Relay, Light only 1 R R R R R

6.4 Per Cable Chamber Relay 1 R R R R R

7 Transformer Commissioning Checks and tests

7.1 Main Bucholtz relay. 1 R R R R R

7.2 Tap Change Bucholtz relay. 1 R R R R R

7.3 NEC/R Bucholtz relay. 1 R R R R R

7.4 Main Oil temperature sensor relay. 1 R R R R R

7.5 NEC/R temperature sensor relay. 1 R R R R R

7.6 Winding temperature relay. 1 R R R R R

7.7 Pressure Relief Valve relay. 1 R R R R R

7.8 HV Restricted Earth Fault relay:

7.8.1 Primary Injection 1 R R R R R
7.8.2 |Secondary Injection 1 R R R R R

8.9 LV Restricted Earth Fault relay
8.9.1 Primary Injection 1 R R R R R
8.9.2 |Secondary Injection 1 R R R R R

10 Protection Setttings - (rate per relay)

10.1 Electro Mechanical 1 R R R R R
10.2 Solid State - Apply settings 1 R R R R R
10.3 Numerical - Apply settings and Logics 1 R R R R R

11 Protection Grading (per hour)

11.1 Gather Data, CT Ratio, Relay Details, Network Analysis, etc. Hr R R R R R

12 Network Model per -( hour)

12.1 Expand model for fault levels, loading, and coordination. Hr R R R R R
12.2 Load Flow execution and verification Hr R R R R R
12.3  |Short circuit study and simulation. Hr R R R R R

13 Protection Coordination (Per hour)

13.1 Expand model for fault levels, loading and coordination. Hr R R R R R
13.2 Protection grading study Hr R R R R R
13.3 Protection discrimination graphical report Hr R R R R R

13 Replacement of Protection Equipment (per unit replace and and install)

13.1 Protection relay, including blanking plate and wiring. 1 R R R R R
13.2 Ammeter / Voltmeter, including blanking plate and wiring. 1 R R R R R
13.3 Umbilical cord, installation of plug for remote trip / close. 1 R R R R R
13.4 Umbilical cord, remote cord, incl. wall installation. 1 R R R R R
13.5 Trip / close coils. 1 R R R R R
13.6 Panel labels. 1 R R R R R
13.7 MCB / Transducer. 1 R R R R R

14 Other (Specify) 1 R R R R R

Total Carried Forward To S y (Section C) R
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SUMMARY

No. DESCRIPTION QTY SUB-TOTAL (EXCL. VAT)
General Items Pand G 1 R
Section A Section A- MV 1 R
Section B Section B- LV 1 R
Section C Section D- Electrical Protection 1 R
Contingency/Provisional Sum 1 R

Total (Excl.

VAT) | R
15% VAT | R
_ Total Incl VAT | R
Total Carried to Form of Offer and Acceptance R
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STANDARD BIDDING DOCUMENT (SBD) 4

BIDDER'’S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line
with the principles of transparency, accountability, impartiality, and ethics as enshrined in the
Constitution of the Republic of South Africa and further expressed in various pieces of legislation,
it is required for the bidder to make this declaration in respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted
Suppliers, that person will automatically be disqualified from the bid process.

2. Bidder’s declaration

2.1 Is the bidder, or any of its directors / trustees / shareholders / members / partners or any

person having a controlling interest1 in the enterprise,

employed by the state?

YES/NO

211  If so, furnish particulars of the names, individual identity numbers, and, if applicable, state
employee numbers of sole proprietor/ directors / trustees / shareholders / members/ partners
or any person having a controlling interest in the enterprise, in table below.

Full Name

Identity Number

Name of State institution

1 the power,

by one person or a group of persons holding the majority
of the equity of an enterprise, alternatively, the person/s having

the deciding vote or power to influence or to direct the course and
decisions of the enterprise.
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2.2 Do you, or any person connected with the bidder, have a relationship with any person who is
employed by the procuring institution? YES/NO
2.2.1  If so, furnish particulars:

2.3 Does the bidder or any of its directors / trustees / shareholders / members / partners or any
person having a controlling interest in the enterprise have any interest in any other related
enterprise whether or not they are bidding for this contract? YES/NO

2.3.1  If so, furnish particulars:

3  DECLARATION

|, the undersigned, (NAME)........coouuriiiiiiiiieiiiiiie e in
submitting the accompanying bid, do hereby make the following statements that | certify to be
true and complete in every respect:

3.1 | have read and | understand the contents of this disclosure;

3.2 | understand that the accompanying bid will be disqualified if this disclosure is found not to be
true and complete in every respect;

3.3 The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However, communication
between partners in a joint venture or consortium2 will not be construed as collusive bidding.

34 In addition, there have been no consultations, communications, agreements or arrangements
with any competitor regarding the quality, quantity, specifications, prices, including methods,
factors or formulas used to calculate prices, market allocation, the intention or decision to
submit or not to submit the bid, bidding with the intention not to win the bid and conditions or
delivery particulars of the products or services to which this bid invitation relates.

34 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder,
directly or indirectly, to any competitor, prior to the date and time of the official bid opening or
of the awarding of the contract.

3.5 There have been no consultations, communications, agreements or arrangements made by
the bidder with any official of the procuring institution in relation to this procurement process
prior to and during the bidding process except to provide clarification on the bid submitted
where so required by the institution; and the bidder was not involved in the drafting of the
specifications or terms of reference for this bid.

3.6 | am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to
the Competition Commission for investigation and possible imposition of administrative
penalties in terms of section 59 of the Competition Act No 89 of 1998 and or may be reported
to the National Prosecuting Authority (NPA) for criminal investigation and or may be restricted
from conducting business with the public sector for a period not exceeding ten (10) years in
terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other
applicable legislation.

2 Joint venture or Consortium means an association of persons for the
purpose of combining their expertise, property, capital, efforts,
skill and knowledge in an activity for the execution of a contract.
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| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS
CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF
PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND
COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS
DECLARATION PROVE TO BE FALSE.

Position Name of bidder
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SBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and serves as
a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE
TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and

- The 90/10 system for requirements with a Rand value above R50 000 000 (all
applicable taxes included).

1.2 The applicable preference point system for this tender is the 80/20 preference point system.

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be
awarded for:
(@)  Price; and

(b)  Specific Goals.

1.4 The maximum points for this tender are allocated as follows:

PRICE 80

SPECIFIC GOALS

Total points for Price and SPECIFIC GOALS
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1.5

1.6

3.

3.1

Failure on the part of a tenderer to submit proof or documentation required in terms of this
tender to claim points for specific goals with the tender, will be interpreted to mean that
preference points for specific goals are not claimed.

The organ of state reserves the right to require of a tenderer, either before a tender is
adjudicated or at any time subsequently, to substantiate any claim in regard to preferences, in
any manner required by the organ of state.

DEFINITIONS

“tender” means a written offer in the form determined by an organ of state in response to an
invitation to provide goods or services through price quotations, competitive tendering process
or any other method envisaged in legislation;

‘price” means an amount of money tendered for goods or services, and includes all
applicable taxes less all unconditional discounts;

“rand value” means the total estimated value of a contract in Rand, calculated at the time of bid
invitation, and includes all applicable taxes;

“tender for income-generating contracts” means a written offer in the form determined by an
organ of state in response to an invitation for the origination of income-generating contracts
through any method envisaged in legislation that will result in a legal agreement between the
organ of state and a third party that produces revenue for the organ of state, and includes, but
is not limited to, leasing and disposal of assets and concession contracts, excluding direct
sales and disposal of assets through public auctions; and

“The Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of
2000).

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 PREFERENCE POINT SYSTEMS

A maximum of 80 points is allocated for price on the following basis:

Ps = 80 (1 B Pt—Pr.nin )
P min
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender
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4. POINTS AWARDED FOR SPECIFIC GOALS

Table 1: Specific goals for the tender and points claimed are indicated per the table below.

Notes to tenderers: The tenderer must indicate how they claim points for each preference point system.
The tenderer must submit Proof of B-BBEE Certificate or Sworn Affidavit.

Number of points Number of points claimed
. Slsesis (80/20 system)
Specific Goals (80/20 system) (To be completed by the
tenderer)
(between R2 000 and R50 000 000)
B-BBEE Status Level of 8
Contribution 1 to 3
B-BBEE Status Level of 6
Contribution 4 to 6
B-BBEE Status Level of 2
Contribution 7 to 8
Supplier that is at least 51% 3
Black-owned
Supplier that is at least 51% 3
Black female-owned
Supplier that is at least 51% 1
Black youth-owned
Supplier that is at least 51% 1
owned by People with
Disabilities
EME or QSE 4

DECLARATION WITH REGARD TO COMPANY/FIRM

41. Name of ComMPaNY/fiMM.........ccoviiiiiiii e
4.2. Company registration NUMDET: ...........cooiiiiiiiiiiie e,
4.3. TYPE OF COMPANY/ FIRM

0 Partnership/Joint Venture / Consortium

0 One-person business/sole propriety
0 Close corporation

0 Public Company

0 Personal Liability Company

O (Pty) Limited
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0 Non-Profit Company
0 State Owned Company
[Tick applicable box]

44. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that
the points claimed, based on the specific goals as advised in the tender, qualifies the
company/ firm for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

iii) In the event of a contract being awarded as a result of points claimed as shown in
paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof to
the satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the
conditions of contract have not been fulfilled, the organ of state may, in addition to any
other remedy it may have —

(@)  disqualify the person from the tendering process;

(b)  recover costs, losses or damages it has incurred or suffered as a
result of that person’s conduct;

(c)  cancel the contract and claim any damages which it has suffered as a
result of having to make less favourable arrangements due to such
cancellation;

(d)  recommend that the tenderer or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any
organ of state for a period not exceeding 10 years, after the audi
alteram partem (hear the other side) rule has been applied; and

(e)  forward the matter for criminal prosecution, if deemed necessary.

SURNAME AND NAME:
DATE:

ADDRESS:




